
Statement of Work 

Contract Number: EP-W-11-009/ EP-W-11-0 I 0/ EP-W-11-011 

RFO Number: 44 

I. TITLE: Sustainable Communities Technical Assistance - Local Foods, Local Places (Delta 
and Western U.S.) 

JI. PERIOD OF PERFORMANCE: 

From: Date of award 

To: December31,2015 

m. BACKGROUND: 

This Statement of Work (SOW) is intended to expand Environmental Protection Agency (EPA) 

· support for sustainable communities through the Local Foods, Local Places initiative of U.S. 
Department of Agriculture Rural Development (USDA RD), the EPA, the Appalachian Re~ional 
Commission (ARC), and the Delta Regional Authority {DRA). The primary activities under this 
SOW are the development of a technical assistance tool and the provision of technical assistance 

to eight communities. At least four of these communities will in the counties and parishes that 
comprise the service area of the Delta Regional Authority (see http://www.dra.gov/about­
us/eight-state-rnap.aspx). A separate Task Order will provide for technical assistance to an 
additional eight communities, at least four of which will be in Appalachia. 

The Local Foods, Local Places initiative is based on USDA's Seven Strategies for Economic 
Development and the Partnership for Sustainable Communities' Livability Principles. The Local 
Foods, Local Places technical assistance provided through this SOW is to be modeled on the 
technical assistance provided through the 2013-2014 USDA-EPA-ARC Sustainable Communities 
in Appalachia partnership. This technical assistance in Appalachia made use of a Small-Town 
Appalachian Revita1ization tool, a copy of which will be provided to the Contractor. 

Selection of the eight recipient communities wiU take into account level of interest and potential 
for success in: 

• Producing and distributing healthful local food. 
• Linking local food systems to the Livability Principles. 
• Creating economic opportunities and expanding access to healthful foods among 

economically disadvantaged members of the community. 
• Bringing together partners in business, government, education, and other relevant 

organizations, including local agricultural producers. 

Special consideration will be given in the selection process to communities that are in the early 
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stages of developing or restoring local food enterprise and creating livable, vibrant 
neighborhoods. 

IV. PURPOSE AND OBJECTIVES: 

The purpose of this task order is to expand sustainable communities approaches with a focus on 
local food enterprise and place~based economic development. The objectives of this task order are 
to develop a Local Foods, Local Places tool and to provide technical assistance to eight 
communities. · 

V. QUALITY ASSURANCE (QA) REQUIREMENTS: 

Check 

[ ] YES if the following is required or 

[x] NO if the following is not required. 

The Contractor shall submit with their technical proposal a written QuaJity Assurance Project 
Plan for any project that is developing environmental measurements or a Quality Assurance 
Supplement to the Quality Management Plan for any prpject which generates environmental data 
using m~de)s. 

VI. TASKS AND DELIVERABLES: 
The Task Order Contracting Officer Representative (TO COR) shall review all deliverables in 
draft fonn and provide revisions or comments to the Contractor. The Contractor shall incorporate 
the TO COR's comments as specified below. Final deliverable shaJl be in Microsoft Word or 
other appropriate electronic format. 

Contractor personnel shall at all times identify themselves as contractor employees and shall not 
present themselves as EPA employees. Furthermore, they shall not represent the views of the U.S. 
Government, EPA. or its employees. In addition, the Contractor shall not engage in inherently 
governmental activities, including but not limited to actual determination of EPA policy and 
preparation of documents on EPA letterhead. 

Task One -Manage the Proiect and Develop Schedule 
(Contract Reference: II.B. TECHNICAL ASSISTANCE Page 1-17 of27) 

To manage the project, the Contractor shall organize and conduct conference calls among 
Contractor team members, the TO COR, and other appropriate representatives of USDA RD, 
EPA, and ORA. At a minimum, the set of conference calls shall include: 

• Two two-hour calls at the onset of the project to discuss the objectives, management, and 
schedule of the project; 

• A weekly call to review progress; and 
• Following·the completion of technical assistance in all eight communities, one twerhour 

call to consider lessons learned. 
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Within 14 days of executing the task order, the Contractor shall deliver to EPA a project schedule 
that includes: 

• The project management conference calls; 
• Development of the Local Foods, Local Places (Delta and Western U.S.) tool; and, 
• Delivery of technical assistance to the eight selected communities. 

The Contractor shall update the schedule as appropriate throughout the project. 

Task Two -Develop the Local Foods, Local Places (Delta and Western U.S.) Tool 
{Contract Reference: Il.B. TECHNICAL ASSISTANCE Page 1-17 of17} 

The Contractor, in consultation with the TO COR, shall develop the Local Foods. Local Places 
(Delta and Western U.S.) tool in a fonnat appropriate for delivery in the site visits described in 
Task Three. 

The Local Foods, Local Places (Delta and Western U.S.) tool shall be based on the 2013-2014 
Small-Town Appalachian Revitalization Tool and shall include: 

• Sample site visit schedule, agenda, and participation list 
• Sample invitations to participate in site visit meetings 
• Sample presentations on local food enterprise and livable communities approaches with 

speaker notes as appropriate 
• Sample maps 
• Sample case studies and examples of best practices that involve both local food 

enterprises and livable communities approaches 
• Sample interactive exercises to facilitate discussions among participating community 

members with notes for facilitator as appropriate 
• Sample concluding presentation with speaker notes as appropriate 

A draft of a Local Foods, Local Places (Delta and Western U.S.) tool shall be provided to EPA at 
least 21 days prior to the first site visit. EPA, in consultation with USDA-RD, will respond and 
provide comments within 7 days of receipt. Final draft materials shall be provided to EPA at least 
7 days prior to the first scheduled site visit. 

Task Three - Deliver Technical Assistance 
(Contract Reference: 11.B. TECHNICAL ASSISTANCE Page 1-17 of 27) 

The primary delivery mechanism for the technical assistance shall be via a two day-site visit, 
typically talcing place over consecutive days. 

In advance of the site visit, the Contractor shall organize and conduct at least three conference 
cans with appropriate community representatives, as identified by the Contractor in consultation 
with USDA RD and EPA. The purpose of these conference calls is to gather infonnation on 
community goals and on local factors, plan the agenda and arrangement for the site visit, and 
otherwise work to ensure the successful delivery of the Local Foods, Local Places technical 
assistance tool. 

3 



Each site visit shall include the meetings and activities of the Local Foods, Local Places tool. The 
Contractor shall facilitate these meetings and activities, incJuding by making presentations and 
facilitating interactive group work as needed. 

The Contractor, in consultation with USDA RD and EPA, shall offer the community guidance on 
who should participate in one or more aspects of the site visit, including elected officials, Jocal 
government staff, local business owners and investors, local or state USDA RD staff, local 
agricultural producers, and members of the community. USDA, DRA, EPA, HUD and DOT staff 
from headquarters or regional offices shalJ also be welcomed to join in site visits as appropriate. 

For each of the eight communities, the sample materials of the Local Foods, Local Places tool 
shall be modified as appropriate to reflect the particular circumstances of the community, and 
shall include aspects of local data or infonnation analysis and case studies that as best as possible 
reflect challenges and opportunities of the community. 

Scheduling should typically allow for at least two weeks between site visits. 

Upon completion of the site visit or visits for each community, the Contractor shall develop a 
next steps memo to EPA ofno more than eight pages in length that documents highlights of the 
community discussions during the site visit and details actions the community could take. These 
next steps memos. which can be referred to as community action plans, shall draw on the format 
and types of information included in the action plans developed under the 2012 Sustainable 
Communities in Appalachia technical assistance program, available at 
http://www.arc.gov/news/article.asp? ARTICLE _10=408. 

The Contractor shall provide the next steps memo to EPA within seven days following the 
conclusion of each site visit. EPA, working with USDA RD and, as appropriate, DRA, will 
respond with comments within seven days, after which time a final draft shall be delivered to 
USDA RD and EPA within seven days. The Contractor shall deliver a total of eight next steps 
memos under this task. 

During the two-month period following the site visit or visits, the Contractor shaH conduct at least 
three conference calls (each call ofup to one-and-a half hours) with appropriate community 
representatives from each of the eight communities to consult on next steps and implementation 
strategies. The Contractor shall invite EPA, USDA, and, as appropriate, DRA to participate in 
these post-visit conference calls. These calls should include consideration of USDA RD and other 
federal sources of funding that may be available for implementation of action plans. The calls will 
also include consideration of local policies and programs, and other potentia1 sources of 
investment and support for implementation, including from the philanthropic community. 

Note that the Delta. Regional Authority plans to make funding available for the implementation of 
projects in the communities that are in the counties and parishes that comprise the service area of 
the Delta Regional Authority (see http://www.dra.gov/about-us/eight-state-map.asj)X). 

VII. SCHEDULE FOR DELIVERABLES: 

The Contractor shall provide the following specific deliverables to the EPA TO COR: 

4 



DATE DUE FORM AND 
TASK DELNERABLE 

QUANTITY 

1 Schedule for Implementation Excel Spreadsheet, Within 14 days of executing 
updated regularly task order. 

2 Local Foods, Local Places Microsoft Office fi1es, Draft materials within 21 days 
(Delta and Western U.S.) Tool Google Earth files or prior to first site visit, final 7 

Adobe Acrobat files, as days prior to first site visit. 
appropriate. 

3 Deliver Technical Assistance to Site visit TBD 
Selected Communities 

3 Community Action Plan Next steps and lessons Draft within 7 days of each site 
learned memos visit, final within 7 days of 

receiving EPA's comments. 

VIII. MISCELLANEOUS 

Software Application files, delivered to the Government, shall confonn to the requirements 
relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act, 
particularly, but not limited to, § 1194.21 Software applications and operating systems and § 
1194.22 Web-based intranet and internet infonnation and applications. See: 
htt;p://www.section508.gov/ 

Preferred text fonnat: 

Preferred presentation fonnat: 

MS Word, single-spacing, 12 point font. 

Documents shall adhere to the EPA/Office of 
Sustainable Communities Style Guide, (See Attachment 
I} 

Power Point, Microsoft Office 
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Preferred portable format: Adobe Acrobat 
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Statement of Work 

Contract Number: EP-W-11-009/ EP-W-11-010/ EP-W-11-011 

Task Order Number: 0045 

I. TITLE: Sustainable Communities Technical Assistance - Local Foods, Local Places 
(Appalachia and Eastern U.S.) 

II. PERIOD OF PERFORMANCE: 

From: Date of award 

To: December 31, 2015 

ID. BACKGROUND: 

This Statement of Work (SOW) is intended to expand Environmental Protection Agency (EPA) 
support for sustainable communities through the Local Foods, Local Places initiative of U.S. 
Department of Agriculture Rural Development (USDA RD). the EPA, the Appalachian Regional 
Commission (ARC). and the Delta Regional Authority (ORA). The primary activities under this 
SOW are the development of a technical assistance tool and the provision of technical assistance 
to twelve communities. These twelve communities will be east of the Mississippi River, with at 
least six of them in the Appalachian region. A separate Task Order will provide for technical 
assistance to an additional twelve communities in the Delta region or in areas west of the 
Mississippi River. 

The Local Foods, Local Places initiative is based on USDA's Seven Strategies for Economic 
Development and the Partnership for Sustainable Communities' Livability Principles. The Local 
Foods, Local Places technical assistance provided through this SOW is to.be modeled on the 
technical assistance provided through the 2013-2014 USDA-EPA-ARC Sustainable Communities _ 
in Appalachia partnership. This technical assistance in Appalachia made use of a Small-Town 
Appalachian Revitalization tool, a copy of which will be provided to the Contractor. 

Selection of the twelve recipient communities will take into account level of interest and potential 
for success in: 

• Producing and distributing healthful local food. 
• Linking local food systems to the Livability Principles. 
• Creating economic opportunities and expanding access to healthful foods among 

economically disadvantaged members of the community. 
• Bringing together partners in business, government, education, and other relevant 

organimtions, including local agricultural producers. 

Special consideration will be given in the selection process to communities that are in the early 
stages of developing or restoring local food enterprise and creating livable, vibrant 
neighborhoods. 
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IV. PURPOSE AND OBJECTIVES: 

The purpose of this task order is to expand sustainable communities approaches with a focus on 
local food enterprise and place-based eC9nomic development. The objectives of this task order are 
to develop a Local Foods, Local Places tool and to provide technical assistance to twelve 
communities. 

V. QUALITY ASSURANCE (QA) REQUIREMENTS: 

Check 

[ ] YES if the following is required or 

[x] NO if the following is not required. 

The Contractor shall submit with their technical proposal a written Quality Assurance Project 
Plan for any project that is developing environmental measurements or a Quality Assurance 
Supplement to the Quality Management Plan for any project which generates environmental data 
using models. 

VI. TASKS AND DELIVERABLES: 
The Task Order Corttracting Officer Representative (TO COR) shall review all deliverables in 
draft fonn and provide revisions or comments to the Contractor. The Contractor shall incorporate 
the TO COR's comments as specified below. Final deliverable shall be in Microsoft Word or 
other appropriate electronic format. 

Contractor persoMel shall at all times identify themselves as contractor employees and shall not 
present themselves as EPA employees. Furthennore, they shall not represent the views of the U.S. 
Government, EPA, or its employees. In addition, the Contractor shall not engage in inherently 
governmental activities, includfog but not limited to actual determination of EPA policy and 
preparation of documents on EPA letterhead. 

Task One -Manage the Project and Develop Schedule 
(Contract Reference: 11.B. TECHNICAL ASSISTANCE Page 1-17 of 27) 

To manage the project, the Contractor shall organize and conduct conference calJs among 
Contractor team members, the TO COR, and other appropriate representatives of USDA RD, 
EPA, and ARC. At a minimum, the set of conference calls shall include: 

• Two two-hour calls at the onset of the project to discuss the objectives, management, and 
schedule of the project; 

• A weekly call to review progress; and 
• Following the completion of technical assistance in all twelve communities, one two-hour 

call to consider lessons learned. 

Within 14 days of executing the task order, the Contractor shall deliver to EPA a project schedule 
that includes: 
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• The project management conference calls; 
• Development of the Local Foods, Local Places (Appalachia and Eastern U.S.) tool; and, 
• Delivery of technical assistance to the twelve selected communities. 

The Contractor shall update the schedule as appropriate throughout the project. 

Task Two - Develop the Local Foods. Local Places (Appalachia and Eastern U.S.} Tool 
(Contract Reference:· Il.B. 'TECHNICAL ASSISTANCE Page 1-17 of 27} 

The Contractor, in consultation with the TO COR, shall develop th~.Locat Foods, Local Places 
(Appalachia and Eastern U.S.) tool in a fonnat appropriate for delivery in the site visits described 
in Task Three. 

The Local Foods, Local Places (Appalachia and Eastern U.S.) tool shall be based on the 2013-
2014 Small-Town Appalachian Revitalization Tool and shall include: 

• Sample site visit schedule, agenda. and participation list 
• Sample invitations to participate in site visit meetings 
• Sample presentations on local food enterprise and livable communities approaches with 

speaker notes as appropriate 
• Sample maps 
• Sample case studies and examples of best practices that involve both local food 

enterprises and livable communities approaches 
• Sample interactive exercises to facilitate discussions among participating community 

members with notes for facilitator as appropriate 
• Sample concluding presentation with speaker notes as appropriate 

A draft of a Local Foods, Local Places (Appalachia and Eastern U.S.) tool shall be provided to 
EPA at least 21 days prior to the first site visit. EPA, in consultation with USDA-RD, will 
respond and provide comments within seven (7) days of receipt. Final draft materials shall be 
provided to EPA at least seven (7) days prior to the first scheduled site visit. 

Task Three - Deliver Technical Assistance 
(Contract Reference: 11.B. TECHNICAL ASSISTANCE Page 1-17 of27) 

The primary delivery mechanism for the technical assistance shall be via a two day-site visit, 
typically taking place over consecutive days. 

In advance of the site visit, the Contractor shall organize and conduct at least three conference 
calls with appropriate community representatives, as identified by the Contractor in consultation 
with USDA RD and EPA. The purpose of these conference calls is to gather infonnation on 
community goals and on local factors, plan the agenda and arrangement for the site visit, and 
otherwise work to ensure the successful delivery of the Local Foods, Local Places technical 
assistance tool. 

Each site visit shall include the meetings and activities of the Local Foods, Local Places tool. The 
Contractor shall facilitate these meetings and activities, including by making presentations and 
facilitating interactive group work as needed. 
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The Contractor, in consultation with USDA RD and EPA, shall offer the community guidance on 
who should participate in one or more aspects of the site visit, including elected officials, local 
government staff. local business owners and investors, locaJ or state USDA RD staff, local 
agricultural producers, and members of the community. USDA, ARC, EPA, HUD and DOT staff 
from headquarters or regional offices shall also be welcomed to join in site visits as appropriate. 

For each of the twelve communities, the sample materials of the Local Foods, Local Places tool 
shall be modified as appropriate to reflect the particular circumstances of the community, and 
shall include aspects of local data or infonnation analysis and case studies that as best as possible 
reflect challenges and opportunities of the community. 

Scheduling should typically allow for at least two weeks between site visits. 

Upon completion of the site visit or visits for each community, the Contractor shall develop a 
next steps memo to EPA ofno more than eight pages in length that documents highlights of the 
community discussions during the site visit and details actions the community could take. These 
next steps memos, which can be referred to as community action plans, shall draw on the fonnat 
and types of information included in the action plans developed under the 2012 Sustainable 
Communities in Appalachia technical assistance program, available at 
http://www.arc.gov/news/article.asp? ARTICLE_ ID=408. 

The Contractor shall provide the next steps memo to EPA within seven days following the 
conclusion of each site visit. EPA, working with USDA RD and, as appropriate, ARC, will 
respond with comments within seven days, after which time a final draft shall be delivered to 
USDA RD and EPA within seven days. The Contractor shall deliver a total of twelve next steps 
memos under this task. 

During the two-month period following the site visit or visits, the Contractor shall conduct at least 
three conference calls (each can ofup to one-and-a half hours) with appropriate community 
representatives from each of the twelve communities to consult on next steps and implementation 
strategies. The Contractor shall invite EPA, USDA, and, as appropriate, ARC to participate in 
these post-visit conference calls. These calls should include consideration of USDA RD and other 
federal sources of funding that may be available for implementation of action plans. The calls will 
also include consideration of local policies and programs, and other potential sources of 
investment and support for implementation, including from the philanthropic community. 

Note that the Appalachian Regional Commission plans to make funding available for the 
implementation of projects identified by those communities that are in the Appalachian region. 

VII. SCHEDULE FOR DELIVERABLES: 

The Contractor shall provide the following specific deliverables to the EPA TO COR: 

DELNERABLE 
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FORM AND 
QUANTITY 

DATE DUE 



1 Schedule for Implementation Excel Spreadsheet, Within 14 days of executing 
updated regularly task order. 

2 Local Foods, Local Places Microsoft Office files, Draft materials within 21 days 
(Appalachia and Eastern U.S.) Google Earth files or prior to first site visit, final 7 
Tool Adobe Acrobat files, as days prior to first site visit. 

appropriate. 

3 Deliver Technical Assistance to Site visit TBD 
Selected Communities 

3 Community Action Plan Next steps and lessons Draft within 7 days of each site 
learned memos visit, final within 7 days of 

receiving EPA's comments. 

VIII. MISCELLANEOUS 

Software Application files, delivered to the Government, shall conform to the requirements 
relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act, 
p~cularly, but not limited to,§ 1194.21 Software applications and operating systems and§ 
1194.22 Web~based intranet and internet info.nnation and applications. See: 
httJ)://www .section508.gov/ 

Preferred text format 

Preferred presentation format: 

Preferred portable fo.nnat: 

MS Word, single-spacing, 12 point font. 

Documents shall adhere to the BP A/Office of 
Sustainable Communities Style Guide, {See Attachment 
1) 

Power Point. Microsoft Office 

Adobe Acrobat 
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Statement of Work 
Contract Number: EP-W-11-009/EP-W-11-010/EP-W-11-011 

RFO Number: 0049 

I. TITLE: Technical Assistance and Guidance Development for Vacant Lot 
Treatment Specifications, Genesee County Land Banlc (Flint MI) 

TI. PERIOD OF PERFORMANCE: 

From: Date of A ward 
To: December 31, 2015 

Ill. BACKGROUND: 

The US Environmental Protection Agency (EPA), Office of Sustainable Communities 
(OSC) and Region 5, provides tools and technical assistance to help communities build 
capacity to support smart growth, revitalize real properties and communities to improve 
economic, environmental outcomes, and social benefits, and raise awareness among 
community and government leaders of the relationship between development decisions 
and their impact on environmental quality (air, water, and land). 

Flint, Michigan, is a participant city in the White House Strong Cities, Strong 
Communities (SC2) Initiative. Through the SC2 Initiative, selected cities receive 
technical assistance from federal partners to support locally driven economic 
development efforts. As part of the SC2 effort, the city of Flint and the Genessee County 
Land Bank are partnering to support reuse of vacant and abandoned properties. 

The Genessee County Land Banlc in Flint is a government organization that manages 
vacant and abandoned tax-foreclosed properties in Genesee County, and works to put 
these properties back into productive use. This includes selling and renting our properties, 
managing blight, greening, and revitalizing the neighborhoods that surround our 
properties. As of October 2014, the Land Bank owned approximately 9,000 properties, 
about half residential. The Genesee County Land Bank in Flint, MI is moving forward 
with a large scale residential property demolition program that will clear vacant, 
abandoned, and blighted property from neighborhoods to allow for stabilization, and 
eventually, revitalization. 

The Land Bank and City are interested in increasing the reuse of vacant and abandoned 
properties within blighted neighborhoods as green space. In Flint and elsewhere, there 
may be visions or renderings of greener lots, but the details from those renderings are 
largely missing. To further their efforts, the City has requested technical assistance for 
site finishing/landscape design following building demolitions. Site finishing ( e.g. 
landscape design) refers to the period following building removal when a site or property 
is prepared for the reuse. This may involve grading or planting the site, and can support 
reuse that is environmentally beneficial, maintains the surrounding community character, 
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and prepares the properties for future beneficial reuses in manners outlined in the local 
land use plan. 

The contractor shall provide technical assistance to communities for site finishing that 
includes specification about soils, grading, plant types, installation, watering, and 
maintenance. Site designs need to be low tech, low cost, and replicable at scale. By 
providing technical assistance to the Land Bank on vacant lot treatments, Flint and 
Genessee County will gain tools that directly support their work in vacant lot 
management, environmental protection, and economic and social development. 

Because many other communities are managing large numbers of vacant lots, the 
technical assistance products developed under this contract will be useful to other cities. 
The contractor shall take lessons learned and technical assistance products to develop 
content for guidance in site finishing for other communities. EPA will provide an 
inventory of approximately ten ( 10) case studies that illustrate how other cities design 
vacant lot treatments. BP A will also provide information on financial tools and resources 
for communities. Available case studies and financial assistance information will be 
provided to the contractor as a resource in May 2015. 

Ill. PURPOSE AND OBJECTIVE: 

The purpose of this Task Order is to support Goal 3 of the USEPA Strategic Plan 
"Cleaning up Communities and Advancing Sustainable Communities." Specifically it 
supports the Strategic Plan objective: "Support sustainable, resilient, and livable 
communities by working with local, state, tribal, and federal partners to promote smart 
growth, emergency preparedness and recovery planning, redevelopment and reuse of 
contaminated and fonnerly contaminated sites, and the equitable distribution of environ~ 
mental benefits." 

The objectives of the Task Order are 1) to provide direct technical assistance to 
Flint/Genessee County for site finishing on vacant lots where structures have been 
demolished, and 2) to share lessons learned with other commwtlties managing large 
numbers of vacant properties while simultaneously working to achieve environmental, 
economic, and social goals/environmental justice in the community. 

Task details are provided in Section V. 

IV. QUALITY ASSURANCE (QA) REQUIREMENTS: 

Check [ ] Yes if the following is required or [X] NO if the following is not required. The 
Contractor shall submit with their technical proposal a written Quality Assurance Project 
Plan for any project that is developing environmental measurements or a Quality 
Assurance Supplement to the Quality Management Plan for any project which generates 
environmental data using models. 
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V. TASKS AND DELIVERABLES: 

The Task Order Project Officer (TOPO) will review all deliverables in draft form and 
provide revisions and/or comments to the contractor. The contractor shall prepare the 
final deliverables incorporating the TOPO's comments. Contractor shall provide the 
TOPO with copies of all deliverables as requested in the Task Order. 

Contractor personnel shall at all times identify themselves as Contractor employees and 
shall not present themselves as EPA employees. Furthennore, they shall not represent 
the views of the U.S. Government, EPA, or its employees. In addition, the Contractor 
shall not engage in inherently governmental activities, including but not limited to actual 
determination of EPA policy and preparation of documents on EPA letterhead. 

Task 1: Technical Assistance to Genessee County Land Bank- Vacant Lot 
Landscape Designs 
(Contract Page 17 of 27,· IL B. Technical Assistance) 

EPA OSC and Region 5 seek contractor assistance for the development of model 
landscape designs for use by Genessee County Land Bank on vacant sites where 
buildings have been demolished. The contractor shall specify the materials and 
construction/execution practices needed for five (5) types of model vacant lot finishes. 
The treatment types shall include the following, unless otherwise specified by the TOPO: 

1. Residential corner lot~ Demolition sites that are situated on a comer lot in a 
traditional residential neighborhood setting. A cluster of three (3) or more trees 
mulched and near the center of the lot that also allow for angular cross through 
foot traffic on the lot. 

2. Residential mid-block lot- Demolition sites that are situated mid-block in a 
traditional residential neighborhood setting. A cluster of three (3) or more trees 
mulched and near the center of the lot. 

3. Commercial corridor- Demolition sites that are along commercial corridors, 
typically larger than residential lots, trees planted and mulched .near the street in a 
row. 

4. Open space areas- Demolition sites in neighborhoods transitioning from former 
residential areas to non-residential use in bnagine Flint Master Plan. A denser tree 
planting that still allows for visibility through the site. 

5. Wildflower open space areas- Demolition sites in neighborhoods transitioning 
from former residential areas to non-residential use in the Imagine Flint Master 
Plan. A denser tree planting that still allows for visibility through the site. The 
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. back quarter of the lot would be planted in a wildflower mix to enhance the 
natural area while keeping a maintained look near the front of the lot. 

Other Site Specification: 

- All demolition sites will also be covered with a Dutch white clover as a 
groundcover as is currently in the demolition specification, unless otherwise 
specified by TOPO. This low growing groundcover minimizes maintenance and 
provides the look ofa maintained area at 12" plant height. 

- AU sites meet the standards of Crime Prevention through Environmental Design 
(CPTED) maintaining clear site distances throughout the site from the street, 
unless otherwise specified by TOPO. 

Trees should be suitable for Flint, Michigan climate { e.g. USDA hardiness zone 
5) and appropriate for the sites. 

The model documentation shall meet the following criteria listed below: 

Be written in style and format commonly used by localities when bidding out 
contracts for landscape design. 

- Use industry standard specification language to list the materials and 
execution steps necessary. 

Identify. treatments that are low tech, low cost, and low maintenance. Designs 
should be replicable and able to be implemented by traditional landscape or 
demolition contractor. 

List material selection, including plant types, soil, and any additional 
soft/hardscape. 

Provide execution details including installation instructions such as grading, 
compaction, drainage, and schedule/timing. Execution details also include 
watering regimen and first year maintenance. 

Provide the calculated material cost of implementation as part of a residential 
demolition or as a standalone vacant lot treatment. 

Provide written legal disclaimer that this is model language only. 

Each model design specification shall be two (2) - five (5) pages in length. 

The TOPO and contractor shall hold an initial kick~offmeeting with USEPA Region 5, 
the Genessee County Land Bank, and others identified by the TOPO within two (2) 
weeks of task order award to define how often to meet and logistics for contractor 
collaboration with the Genessee County Land Bank. The TOPO, contractor, and others 
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invited by the TOPO will meet by phone regularly (bi-weekly unless otherwise specified 
by TOPO). The contractor shall complete one (1) site visit with TOPO or TOPO · 
designee on dates mutually agreed upon by contractor and TOPO. 

Toe draft model specifications shall be provided to the TOPO for review by April 23, 
2015. The TOPO will gath~ and provide comments from partners and EPA and provide 
to contractor within one (1) week. Contractor will complete revisions within two (2) 
weeks, unless TOPO expands contractor revision period. The goal is to provide technical 
assistance to the community in time for use in Spring site activities. 

Task 2: Description of Community Context for the Model Vacant Lot Treatments 
(ContracrPage 17 o/27; IL B. Technical Assistance) 

In the process of development of the model landscape designs, the contractor shall 
analyze how each vacant lot option may be implemented within different community 
contexts. The TOPO, contractor, and others invited by the TOPO will share local 
infonnation with the contractor in the regular phone meetings in Task 1. 

For example, vacant lots in "green zones" may be suited to a wide variety of treatments, 
including intensive tree planting and stormwater management. Vacant lots in ''market 
ready" zones may be best designed with an interim design in anticipation of future 
redevelopment. A Master Plan and zoning update have already identified 13 place types 
within Flint and may include much of this information. The contractor shall identify the 
''places" or zones that are best suited for each vacant lot type. The contractor shall create 
a table/document that 'illustrates the districts and lots types that are most appropriate for 
each treatment; The contractor shall deliver the draft document three (3) months after 
award. 

Task 3: Final report 
Contract Page 12 o/27; IL A.2. Development and Analysis of Policy Options) 

The contractor shall develop content for a user-friendly guide that briefly introduces the 
challenges in cities like Flint in dealing with vacant lots, then specifically discusses issues 
associated with site finishing/landscape design, and explains practical approaches for site 
finishing. The purpose is to provide useful information on site finishing to other 
communities managing large numbers of vacant properties by sharing the lessons learned 
in Flint/Genessee County. The text prepared by contractor will be approximately ten (l 0) 
to fifteen (15) pages in length, excluding attachments discussed below. 

The report shall: 

- Illustrate how activities in Flint are replicable in other cities. 

- Describe the logic behind selection of place based vacant lot treatments. 

- Provide a brief summary of proposed vacant lot concepts that were not 
adopted and discuss pros and cons of those concepts. 
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- Include EPA-researched case studies on other city efforts in an Appendix 
or in the report (to be provided by EPA by May 2015). 

- Include Funding Opportunities (to be provided by EPA by May 2015). 

- Include model language for vacant lot treatments developed under Task 1 

- Discuss relationship to.environmental management issues (e.g. storm 
water management and water quality, local air quality, local ecological 
benefits) as well as economic and community livability issues. 

The draft report is due six (6) months after award and the final report is due·eight (8) 
weeks after receipt of comments from the TOPO. 

VI. SCHEDULE FOR DELIVERABLES: 
The contractor shall provide the following specific deliverables to the EPA TOPO: 

DELIVERABLE FORM AND QUANTITY SCHEDULE 

Task 1: _ Model language: Five (5); MS word, -Draft due April 23, 
Bid-ready electronic copy 2015 
documentation -EPA comments to 
vacant lot treatments contractor within one (1) 

week 
-Final document two (2) 
weeks after receipt of 
EPA comments 

Task 2: Table or other One (1) -Draft due three (3) 
docurnentsho'Wing months after award 
place based selection -EPA comments to 
of vacant lot contractor within three 
treatments (3) weeks 

-Final document three 
(3) weeks after receipt 
of EPA comments 

Task 3: Final Report One (I) -Draft due six (6) 
months after award 
-EPA comments to 
contractor eight (8) 
weeks after 
~Final document eight 
(8) weeks after receipt 
of EPA comments 
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Statement of Work 

Contract Nwnber: EP-W-11-009/ EP-W-11-0 I 0/ EP-W-11-011 

RFO Number: 52 

I. TITLE: Sustainable Communities Technical Assistance - Blackstone Virginia/Nottoway 
County 

II. PERIOD OF PERFORMANCE: 

From: Date of award 

To: December 31, 201 S 

m. BACKGROUND: 

This Statement of Work (SOW) is intended to expand Environmental Protection Agency (EPA) 
support for sustainable community planning and smart growth through the Office of Sustainable 
Communities (OSC)-General Services Administration (GSA) interagency agreement dated 
September 30, 2014. The primacy activities under this SOW are the provision of Smart Growth 
planning assistance to the Town of Blackstone, Virginia and Nottoway County, and the 
development of smart growth technical assistance materials that could be used in other 
communities across the US that have significant new Federal or State facility investments similar 
to the Deparbnent of State's Foreign Affairs Security Training Center (F ASTC) project at Fort 
Pickett in Nottoway County. 

This work is part of a larger pilot technical assistance program being launched this year between 
GSA and EPA. The intent behind the three (3) initial areas pf work is to bring the Partnership for 
Sustainable Communities' Livability Principles into the core facilities investments GSA oversees. 

IV. PURPOSE AND OBJECTIVES: 

The broad goal of this task order is to in~rporate smart growth_and sustainable community 
approaches into communities' efforts to generate better environmental, economic and quality of 
life outcomes from Federal facility investments. In this specific case, the task order will provide 
technical assistance to the Town of Blackstone, Virginia and Nottoway County. It will also 
produce materials that can be used in other communities with similar Federal facility investments. 

EPA and GSA have partnered with the Town of Blackstone, Nottoway County and the Virginia 
Economic Development Partnership to provide planning assistance aimed at better leveraging the 
economic activity generated by a new Federal facility. In particular, the work will create a shared 
vision for how the new State Department training facility can help support an economically 
vibrant downtown for the Town of Blackstone, and generate a broad range of benefits for the 
Nottoway County. The Assistance will explore innovative strategies, including incentives and 
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policies employed in other communities to identify those that may assist Blackstone and 
Nottoway County in deriving the greatest benefit possible from the new Federal investment at 
FASTC. 

V. QUALITY ASSURANCE (QA) REQUIREMENTS: 

Check 

[ ] YES if the following is required or 

[x] NO if the following is not required. 

The Contractor shall submit with their technical proposal a written Quality Assurance Project 
Plan for any project that is developing environmental measurements or a Quality Assurance 
Supplement to the Quality Management Plan for any project which generates environmental data 
using models. 

VI. TASKS AND DELIVERABLES: 
The Task Order Contracting Officer Representative (TO COR) shall review all deliverables in 
draft fonn and provide revisions or comments to the Contractor. The Contractor sh~l incorporate 
the TO COR's com!Ilents as specified below. Final deliverable shall be in Microsoft Word or 
other appropriate electronic format. 

Contractor personnel shall at all·times identify themselves as contractor employees and shall not 
present themselves as EPA or GSA employees. Furthennore, they shall not represent the views of 
the U.S. Govem.ment. EPA, GSA, or its employees. In addition, the Contractor shall not engage 
in inherently governmental activities, including but not limited to actual detennination of EPA 
policy and preparation of documents on EPA letterhead. · 

Task One -Manage the 'Project and Develop Schedule 
(Contract Reference: Il.B.-TECHNICAL ASSISTANCE Page 1-17 of27) 

The Contractor shall organize and conduct conference calls among team members, the TO COR, 
and other appropriate representatives of GSA, EPA, and a select group oflocal partners identified 
by GSA (hereafter referred to as the "local working group"); The calls shall include: 

• One (1) ninety (90) minute call at the onset of the project with EPA and GSA staff to 
discuss the objectives, management, and schedule of the project. 

• Up to three (3) ninety (90) minute conference calls with the local working group, and 
EPA and GSA staff in advance of the On-site Workshop (Task Three). The Contractor 
shall schedule and facilitate the calls. The pwpose of these conference calJs is to gather 
information on community goals and on local factors; review the draft ~et of strategies to 
leverage Federal investments (Task Two); and to plan the agenda and arrangement for the 
on-site workshop. 

• One (1) two (2) hour conference call with the local working group, and EPA and GSA 
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staff upon receipt of the draft Next Steps Memo (Task Four). 

• Up to three (3) one ( 1} hour calls during the duration of the project to check in on 
progress. 

Within 14 days of executing the task order, the Contractor shall deliver to EPA a project schedule 
that includes all tasks listed in this scope of work. The Contractor shall update the schedule as 
appropriate throughout the project 

Task Two - Develop Set of Strategies to Leverage Federal Facility invesgneotB. 
CCoptrag Refe119ce: p.R. TECHNICAL ASSISTANCE Page 1-17 of 27) 

· . • ~. LI 

The Contractor, in consultation with the TO COR, shall develop a set of strc$gies that will help 
the Town of Blackstone and Nottoway County to evaluate bow to best leverage Federal faciJity 
investments to best match their economic, environmental and quality of life values. These 
resources will be drawn primarily from the exercises, case examples, policy inventories and 
presentation material from existing EPA tools that cover similar issues, namely the Preferred 
Growth Area Building Blocks; the Sustainable Small Towns and Rural Areas Building Blocks 
tool; and the Sustainable Communities in Appalachia Assistance program. EPA shall provide the 
contractor with this material. 

These strategies will be the basis for technical assistance delivery during the On-site Workshop 
described in Task Three. 

The contractor shall provide EPA with a draft set of strategies at least 14 days prior to the first 
site visit. EPA, in consultation with GSA, wm respond and provide comments within seven (7) 
days of receipt. · 

A final set of strategies shall be refined during the On-site Workshop (Task Three), and will be 
included in the Next Steps Memo (Task Four). 

Task Three - On-site Workshop 
{Contract Reference: Il.B. TECHNICAL ASSISTANCE Page 1-17 of 27) 

The primary delivery mechanism for the technical assistance shall be via a three (3) day on-site 
workshop that will take place over consecutive days. The on-site workshop shall occur within ten 
{10) weeks of the execution of the Task Order. 

The local working group shall be responsible for arranging the appropriate venue and related 
logistics such as seating, microphones, projectors, refreshments, invitations, etc. 

The On-site Workshop will have three (3) major components: 
1. The contractor shall visit and evaluate no more than three (3) existing sites in the Town 

of Blackstone and the County of Nottoway where commercial or residential 
development might occur due to the economic activity generated by the new Federal 
facility. The sites will be selected by the local working group in consultation with GSA 
staff. 

o The methodology for the site evaluation will be drawn from materials that 
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support EPA's Preferred Growth Area Building Blocks tool. For example, a 
sample base map; cards that prompt participants to examine community values; 
and opportunities and barriers related to the specific sites. 

o Where available, the local working group will provide the Contractor with 
information on public sector infrastructure (roads, sewers, etc) costs that would 
be required to enable future growth on the specific sites. 

2. Building upon the vision that emerges from the previous discussion, the Contractor shall 
refine the set of strategies developed in Task Two, and examine the range of economic 
development, community design and land use policy strategies that can help the Town 
and County get the best possible outcomes from a new Federal facility. These refined 
strategies will be included in the Next Steps Memo (Task Four). The strategies will be 
categorized as near-, mid-, and long-tenns actions that can be taken by the Town and 
County. 

3. During the workshop the Contractor shall organize and facilitate a session about 
potential funding sources (Federal, State, local, philanthropic, etc) that the ~ocal working 
group could pursue to support further community development around the sites selected 
for examination. 

The Contractor, in consultation with GSA and EPA staff, shall provide the community guidance 
on who should participate in one (1) or more aspects of the on-site workshop, including elected 
officials, local government staff, local business owners and investors, GSA staff, State USDA 
Rural Development staff and members of the community. 

Task Four-Next Steps Memo 
(Contract Reference: Il.B. TECHNICAL ASSISTANCE Page 1-17 of27) 

Upon completion of the on-site workshop, the Contraptor shall develop a Next Steps Memo of no 
more than 20 pages in length that documents highlights of the community discussions during the 
workshop and details near-tenn, mid-tenn and long-tenn strategies and actions the Town and 
County could undertake. 

The Contractor shall provide EPA with a draft Next Steps Memo within 14 days following the 
conclusion of the on-site workshop. EPA, will respond with comments within seven (7) days. 

The Contractor shall provide EPA with a final Next Steps Memo within seven (7) days of receipt 
of comments on the draft memo. 

VII. SCHEDULE FOR DELIVERABLES: 

The Contractor shall p~ovide the following specific deliverables to the EPA TO COR: 

FORM AND 
DATE DUE 

TASK DELIVERABLE 
QUANTITY 

4 



1 Project Schedule and Excel Spreadsheet, Project schedule within 14 days 
conference calls updated regularly; of executing Task Order. 

conference ca1ls 

2 Draft set of strategies for Microsoft Office files, Draft materials within 14 days 
communities preparing for Google Earth files or prior to first site visit. 
major new Federal facility Adobe Acrobat files. as 
investments appropriate. 

3 On-Site Workshop On-site Workshop Scheduled within ten (10) 
weeks following execution of 
the Task Order. 

4 Next Steps Memo Microsoft Office files Draft within fourteen (14) days 
of the on-site visit; final within 
seven (7) days ofreceiving 
EPA 's comments. 

VIII. MISCELLANEOUS 

Software Application files, delivered to the Government, shall confonn to the requirements 
relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act, 
particularly, but not limited to,§ 1194.21 Software applications and operating systems and§ 
1194.22 Web-based intranet and internet information and applications. See: 
htt,p:/lwww.section508.gov/ 

Preferred text format: 

Preferred presentation format: 

Preferred portable format: 

MS Word, single-spacing, 12 point font. 

Documents shall adhere to the EPA/Office of 
Sustainable Communities Style Guide 

Power Point, Microsoft Office 

Adobe Acrobat 
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Statement of Work 

Contract Number: EP-W-11-009 

RFO Number: #0055 

I. TITLE: Building Blocks for Sustainable Communities Technical Assistance in 20 
Making a Visible Difference EPA Regional Priority Communities 

II. PERIOD OF PERFORMANCE: 

From: Date of award 

T.o: Approximately 12 months after date of award 

BACKGROUND: This Statement of Work (SOW) will provide contractor support to EPA as it 
continues the expansion of its Building Blocks for Sustainable Communities program to 20 
regional priority communities around the country through the Making a Visible Difference effort. 
These communities are selected by the ten EPA regional offices (two communities/office). This 
work is part ofa larger agency-wide effort to focus EPA and federal resources on SO communities 
around the country (five in each EPA region) as part of the Making a Visible Difference (MVD) 
initiative. MVD is part of the FY -15 Action Plan for the Community Cross-Agency Strategy to 
help target EPA discretionary dollars and other federal investments-particularly from HUD, -
DOT and USDA--to improve environmental, public health and economic outcomes in those 
places. These target communities are predominately low-capacily and underserved communities 
and the work wiIJ focus on the agency-wide priorities of mitigating the effects of climate change, 
promoting green infrastructure, and encouraging equitable development. Regions will capitalize 
on the regional partnerships built in these areas to bring additional dollars from all community­
based programs within EPA, and from EPA's federal partners. 

The building blocks program, launched in March of 2011, is a critical element of the EPA 
Office of Sustainable Communities' (OSC) efforts to transfonn its technical assistance 
work. Beginning in 2005t EPA began to provide direct technical assistance to communities 
through the Smart Growth Implementation Assistance (SGIA) program. This program tackles 
difficult poJicy issues, requiring a significant time investment for each project. EPA has found 
through working on SGIA that many communities struggle with the basic "building blocks" to 
lead to better development: the ability to identify needed changes in their policy or regulatory 
frameworks, to implement changes, and to build and sustain the political consensus needed for 
change. This need inspired the creation of the Building Blocks for Sustainable Communities 
Program to help the Agency develop more focused tools and approaches around narrowly defmed · 
.subjects. These subjects, often referred to as tools in the context of this program, are designed to 
focus in depth on a particular development topic by taking real-time data from the community via 
a self-assessment, and then initiating a conversation with the community through an in-person 
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workshop. The end result of the technical assistance is a set of actionable steps the community 
can take, outJined through a Next Steps memo. 

The effort outlined in this SOW will utilize the lessons learned from the first four rounds 
of Building Blocks assistance, as well as OSC's experiences working with communities 
though other efforts. The work outlined in this document will provide two workshops in 
each of the 10 EPA regions for two of the targeted MVD communities. Regions have 
pre-selected the communities and tools with which they'd like to work and pre-scoped 
the projects. 1 EPA regional staff has also gotten commitment from the communities that· 
they will fulfill the requirements asked of communities in the "standard" building blocks 
TA process-meaning that these communities will commit to completing the self­
assessment, participating in two to three conference calls, and providing all logistics for 
the workshop, including and site tour and invitations. Regional EPA staff will also take 
the lead on staffing these workshops. 

This SOW will also help reach EPA Administrator McCarthy's goal of focusing the 
efforts of EPA around number of community-based topics. This SOW will provide tested 
tools to these 20 communities around the country that help fulfill these stated 
Administrator-level priorities-focusing primarily on issues related to equity, 
Environmental Justice, resilience and adaptation, green infrastructure, and reaching 
underserved populations. Tools offered during this assistance are: 

o Creating Equitable Development 

o Infill Development in Distressed Cities 
o Green and Complete Streets 
o Sustainable Strategies for Small Cities and Rural Areas 

IV. PURPOSE AND OBJECTIVE: 
Under this SOW, EPA will focus work with communities using existing tools to reach two 
primary goals: 

The first goal is to provide direct, targeted infonnation to each of the communities selected using 
a given too], and to create a set of actionable steps that a community can take to further smart 
growth development and solve development challenges. These tools have been tested and refined 
through site visits to communities and through feedback with community representatives and 
EPA staff. They wiJl be delivered to communities to help realize EPA Administrator McCarthy's 
goal of providing targeted, community-based assistance to 50 under-served communities around 
the country through the Making a Visible Difference effort, and through her stated agency-wide 
priorities. 

I A full list of selected communities, tools and notes on each project is available in Appendix A. 
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This technical assistance will also help infonn a second goal, which is to develop each tool into a 
standalone module that can be distributed to a wide audience in the fonn of a workbook. At the 
time of these deliveries, each of the four tools (listed above) shall contain the fo1lowing 
components: 

o Facilitator guide (aka "how-to" instructions) 
o Agenda for call one/kick-off call 
o Agenda for call two 
o Facilitator agenda for workshop 
o _ Sample invitation language for workshop 
o Self-assessment (and instructions for completing it) 
o PPT one (public meeting) and speaker notes 
o PPT one (implementer meeting) and speaker notes 
o Public engagement/participation exercise 
o Sample next steps memo 

These deliveries wil1 be used to help further refine these materials to feed into the final tool 
workbooks. The development of the final workbook wi!J NOT be part of this task order. 

EPA will supply to the contractor all existing tool materials, which will be fonnatted uniformly 
between tools. · 

For purpose of the SOW, a tool is defined as a specific topic for which there is the body of 
materials listed above, formatted in a manner so that a group can have a facilitated discussion 
aro.und a series of inputs and outputs. A tool is not just a series of presentations, but rather an 
action oriented process. 

These tools are also meant to stimulate a dialogue about growth and development in communities 
while strengthening local capacity to implement smart growth approaches. EPA hopes that the 
result will be changes to local policies and procedures to better accommodate smart growth. This 
SOW will offer each EPA region their choice of one of the four tools listed. Communities will 
span the spectrum from rural to urban to tribal. and may be in places in which the EPA has not 
yet worked, or in communities where EPA has a past or current relationship. 

This SOW wiU have three distinct elements: 

. (1) Work with EPA staff to educate and engage key community stakeholders in each of the ten 
EPA regions, as well as help EPA regional staff become knowledgeable and proficient in the 
building blocks process and topic areas. This will include minor edits to powerpoint 
presentations, logistical materials and any maps, graphics or renderings necessary. The tools 
· included in this SOW will have been delivered recently through EPA Building Blocks for 
Sustainable Communities TA, and will have also been refined through that process. 

(2) Prepare for, and administer, technical assistance to 20 communities. This shalI include prep 
calls with EPA and the community, analysis of the community self-assessment, minor tailoring of 
the tool presentations, onsite workshops and follow-up calls. 
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(3) Create a next steps memo for EPA and the community after every site visit. This memo shall 
help communities capture the discussion and next steps discussed during the site visits, as well as 
assist EPA in measuring perfonnance of program. 

As a result of this task order, EPA will assist 20 communities tackle complex smart growth 
implementation issues. The implementation of these approaches can deliver the following 
environmental and community outcomes: 

• expanded housing and transportation choices among households, particularly those earning 
below area median income; 

• more balanced transportation systems that support walking, biking, and public transit, as 
well as driving; · 

• reduced VMT, resulting in lower greenhouse gas emissions, Jower commuting costs, and 
decreased road congestion; 

• efficient use of services and ip.frastructures, resulting in cost savings for the public; 
• increased redevelopment of brown fields, as well as other underutilized infill locations; 
• improved water quality through efforts that reduce stonnwater runoff into existing 

waterways; 
• reduced cost and energy intensity of storm water management systems through increased 

use of green stormwater practices; 
• increased focus on smart growth and environmental benefits for overburdened, 

underserved, historically underrepresented, and/or sensitive populations (including racial or 
socioeconomic minorities, the elderly, and/or children). 

• more healthy and safe pedestrian walkways and streetscapes through use of street trees, 
swales, and other green infrastructure components; and 

• reduced energy and water consumption and lower household energy costs through use of 
green building construction techniques and materials. 

Finally, this work also helps support the HUD-DOT-EPA Parmership for Sustainable 
Communities. The Partnership seeks to align federal resources to support implementation of 
more sustainable, smart growth approaches to development challenges. Six livability principles 
have been developed to describe the types of communities which the Partnership seeks to 
support.2 EPA will work with our federal partners in HUD and DOT-along with USDA- to 
implement our ongoing programs, including this technical assistance. 

V. QUALITY ASSURANCE (QA) REQUIREMENTS 

Check [ J Yes if the following is required or [x] NO if the following is not required. The 
Contractor shall submit with their technical proposal a written Quality Assurance Project Plan for 
any project that is developing environmental measurements or a Quality Assurance Supplement 
to the QuaJity Management Plan for any project which generates environmental data using 
models. 

2 Read more about the Partnership and the six Livability· Principles at 
http://www.epa.gov/smartgrowth/partnership/index.htrril 
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VI. TASKS AND DELIVERABLES: 

The TO COR shall review all deliverables in draft fonn and provide revisions and/or 
comments to the contractor. The contractor shall incorporate the TO COR's comments 
14 days after receipt of comments. Final deliverables shall be in MS Powerpoint, PDF 
and MS Word fonnat. 

Contractor personnel shall at all times identify themselves as Contractor employees and 
shall not present themselves as EPA employees. Furthermore, they shall not represent 
the views of the U.S. Government, EPA, or its employees. In addition, the Contractor 
shall not engage in inherently governmental activities, including but not limited to actual 
detennination of EPA policy and preparation of docwnents·on EPA letterhead. 

From time to time, as new infonnation develops, the contractor shall organize guidance 
calls with various experts for the purposes of scoping issues, confirming topics of 
research and methodological approaches, and making sure tasks and 'the overall project 
are on track and focusing on relevant topics and issues. Technical direction, · when 
appropriate, will be provided by the TO COR. · 

Task One -Proiect Management and Scheduling 
(Contract Reference: H.B. TECHNICAL ASSISTANCE Page 1-17 of 27) 

For project management, the contractor shaJJ organize and facilitate: 
• Two to three one-hour call with the full team-the team including all relevant contractor and 

EPA staff-to discuss the objectives of the program and to discuss tool development and 
delivery. 

• Four, one-hour tool calls ( one/tool) with each of the four 'tool leads,• regional staff and the 
TOPO to discuss specifics oftooJ refinement, particularly in reference to specific community 
challenges in the 20 targeted communities. · 

• A weekly 45:..minute call with the TOPO to review project progress. 
• One, one-hour call with the fun team near the end of the project to discuss project 

accomplishments and results. 

The contractor shall prepare a tentative schedule for implementation of 20 community-based 
technical assistance site visits. The schedule shall include the following steps: 

• Full team calls, tool refinement calls and weekly coordination caUs. 
• Up to three planning calls per community. Calls shall include participation of the contractor 

point of contact, the community point of contact, and a representative from EPA and any 
partner federal agencies. These calls should be scheduled six to ten weeks leading up to the 
workshop 

• Draft tool materials/delivery approach for each of the site visits. 

• One site visit per community, spanning one-and-a-half days. Sites visits shall not occur until 
EPA approves the tool materials. 

• One follow-up meeting with each community. This meeting may happen on-site (in person) 
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after the workshop. or via conference call at a later date. 
• Delivery of one Next Steps memo for each community 
• Delivery of"final" tools after all workshop deliveries are complete. Final tools shall contain 

any changes or modifications made as a result of the workshops. 

The Contractor shaU devise a schedule for completing a1l assistance to ten communities no later 
than December 31, 20 IS. The initial project schedule shall be developed within 14 days of 
executing the task order. The schedule shall be updated throughout the project as site visits are 
scheduled and Next Steps memos are submitted. 

Task Two -Review and Finalize Workshop Materials 
(Contract Reference: ll.B. TECHNICAL ASSISTANCE Page 1-17 of27) 

The Contractor shall work with the TO COR and EPA regional staff to review and make minor 
edits to refine the existing tool materials designed for delivery in a one-and-a-half day site visit 
fonnat. These tools are: Sustainable Strategies for Small Towns and Rural Areas, Infill 
Development for Distressed Cities, Creating Equitable Development, and Green and Complete 
Streets. EPA will provide the contractor with the tools in their existing format. For the Green and 
Complete Streets tool, additional formatting edits may be required to visually match to tool 
materials with the other four tools. A brief description of each tool is below. 

Creating Equitable Development This tool will focus on a central question in the expansive 
subject of equitable development: how to achieve redevelopment and improve the quality of 
existing communities without unfairly displacing current residents. This workshop wilJ show 
that if managed strategically, policy choices related to housing, transportation and 
environment can tum the economic and social opportunities that come with neighborhood 
revitalization, opportunities that sensitive populations are often excluded from, into 
something that benefits the existing resident community. 

Sustainable Strategies for Small Towns and Rural Areas: This tool will focus on 
identifying hurdles to smart growth development in local development codes, programs, 
policies, zoning and initiatives. This tool is designed to meet the chalienges of more rural 
areas, and will help rural places promote their community goals, sustainable and efficient 
development patterns, and further economic growth. This workshop will help participants 
understand the basic principles of smart growth and potential policy changes that could be 
adopted to promote vibrant communities that encourage investment in existing 
neighborhoods while preserving open space and rural character. This tool will draw on 
EPA's Rural Smart Growth Self·Assessment to explore a number of topics unique to rural 
areas and small towns. Topics can include, among others: 

• Revitalize Village and Town Centers (mandatory) 
• Strengthen the Local Economy 
• Engage and Connect Community Members 
• Improve Health and Promote Active Living 
• Protect Natural Habitats and Ecosystems 
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• Support Productive Agriculture for a Variety of Markets 
• Meet Housing Needs for Different Ages and Incomes 
• Preserve Historic and Cultural Resources 
• Provide Transportation Choices 
• Invest in Efficient Public Infrastructure Systems and Operations 
• Use Energy Efficiently and Provide Renewable Energy 

The presentations and discussions wiU focus on implementation issues and strategies drawing 
on experiences in other rural communities. 

Infill Development for Distressed Cities: This tool is intended to help communities foster 
increased infill development by leading them through a process ofassessing various tools and 
strategies and identifying those that have the highest likelihood of success. Through EPA• s 
work in Fresno, CaJifomia, EPA has developed a self-assessment that presents dozens of 
strategies that distressed communities can consider to foster infill development, along with 
conditions under which each strategy is most likely to succeed ( e.g. financial, political, and 
geographic conditions, etc. This self-assessment helps identify which strategies may be most 
viable for a particular community, and the in-person stakeholder workshop then helps the 
community prioritize and form an implementation plan for carrying out the preferred 
strategies. The Infill Development tool is designed primarily to assist economicalJy-distressed 
communities - loosely defined as those characterized by high unemployment and poverty, a 
weak real estate market, and/or severe municipal fiscal constraints that impede public 
fmancial support for infill development projects. 

Green and Complete Streets -This tool showcases a range of national best practices for 
incorporating green and completes streets strategies for public areas in the street right-of~way. 
Communities will learn about green infrastructure elements such as street trees, rain gardens, 
and penneabJe paving. Communities will also learn how to develop interdepartmental 
cooperation, maintenance strategies, and funding mechanisms to implement and maintain 
green streets. These actions could result in reduced pollution, reduced flooding, increased 
green space, improved air quality, and reduced demand on a community's sewer collection 
system. Beyond the environmental benefits, green and complete streets strategies can also 
make the streets more pleasant for pedestrians and cyclists while still accommodating 
automobiles. 

The contractor shalJ become famiHar with these tools.3 Each tool shall have the following format: 

o Facilitator guide (aka "how-to'' instructions) 
o Agenda for call one/kick-off call 
o Agenda for calJ two 
o Facilitator agenda for workshop 
o Sample invitation language for workshop 
o Community self-assessm¢nt (and instructions for completing it) 
o PPT one (public meeting) and speaker notes 
o PPT two (implementer meeting) and speaker notes 

3 See Appendix B for sample tool materials. 
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o Pub1ic engagement/participation exercise 
o Sample next steps memo 

The materials for each tool shall include universa1 infonnation and concepts that can be applied in 
any jurisdiction, as well as infonnation focused toward the specific selected communities. 
Information on the specific communities will come from the two to three pre-work.shop calls and 
the community self-assessment. The tools should provide infonnation and policy advice along a 
place typology spectrum (urban, suburban and rural communities) and regional distribution. 

The contractor shall review existing workshop materials for each existing tool, and propose any 
minor edits and tweaks that improve each tool based on the contractor's knowledge and expertise. 
EPA and the contractor shall have a conference call no more than seven days after EPA has 
reviewed the proposed changes to discuss edits and suggestions. The contractor shall finalize the 
tool by making improvements incorporating any feedback from EPA. The contractor shall deliver 
a proposed finalized set of tool materials (agenda, self-assessments, powerpoint files, etc) to EPA 
no later than 21 days prior to the first scheduled workshop for each of the tools. The final draft 
fiJes shal1 be delivered with track changes or comment boxes. Any modifications shall be 
incorporated and provided to EPA no less than seven days prior to the workshops. 

While EPA anticipates that these tools will be finalized prior to the site visits, if feasible, some 
minor revisions or changes might occur after the site visits. The decision to make such changes 
shall be based on two criteria: 1) a limited amount of effort ( one to two hours per tool) required to 
make changes and 2) significant feedback from communities that something needs to change. 

Task Three - Implement Pre-Workshop Calls with Communities, Analysis of 
Community S~lf .. Assessment, Workshop and Next Steps Memo for· All Communities 
(Contract Reference: Il.B. TECHNICAL ASSISTANCE Page 1-17 of27) 

The contractor shall identify qualified experts to work with each community. These experts 
should possess knowledge of the given tool, as wen as expertise in leading work.shop 
presentations and charettes. The primary delivery mechanism shall be a site visit that stretches 
over a one-and-a~half day period. While most community site visits shall take place in the one­
and·a-half day period, the contractor shall assume in the workplan budget a full two day 
commitment to account for travel or scheduling issues, and for follow-up/debriefing time with the 
community after the meetings. The site visits shall be structured around a quick community tour, 
lea by the community contact, and subsequent workshop sessions with key stakeholders. The 
brief reconnaissance tour shalJ be primariJy aimed at identifying local examples relevant to the 
tool, getting an understanding of conditions on the ground, and taking pictures that can be 
integrated into the workshop presentations. This tour shall be led by local contacts, but should 
be discussed in advance to ensure that the project team-relevant contractor and EPA staff:- is 
seeing relevant areas. 
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Pre,.workshop Coordination 

Coordination between the contractor, EPA and the communities shall include participating on at 
least two conference caJls, but no more than three, with each community prior to the workshop. 
These calls shall ensure that EPA and the contractor have the sufficient information from each 
community to implement the technical assistance, much of which will be received through the 
baseline data each community will deliver in their self-assessment. The contractor shall also offer 
the community guidance on whom to invite to the workshop. This will depend on the specific tool 
and the specific community. For example, a workshop could be oriented primarily to local 
government staff, elected officials, local residents or a combination of all three. These calls shall 
also help facilitate workshop logistics and help develop relevant community background 
materials to ensure that the workshop is relevant to local conditions. 

Customizing the Tools 

The tool is set up to require only a minima] amount of prep time to customize its application in 
each conµn.unity. The TO COR will provide the contractor with information on other EPA and 
partner federal agency investments and projects are taking place in the selected communities, 
which the contractor shall be expected to incorporate into workshop materials, when appropriate. 
The contractor shaU plan to spend up to 30 hours of prep time for each community. 

Scheduling Workshops 

The TO COR wi11 coordinate with the Contractor to schedule site visits with the communities 
once the kick~off call has occurred. The communities designated for this program will be 
selected by each EPA region. These communities are part ofEPA's Making Visible Difference 
effort, and are predominantly recognized as underserved areas. Please see Appendix A for a fuJl 
list of communities, tools selected and a brief project description. 

Implementing Workshops 

The workshop and tool materials shall be designed to move the community from an early stage of 
understanding about the selected tool topic, to a more advanced stage at which they have a clear 
understanding of how to implement next steps to further the given topic. Additionally, the tools 
are designed to help a community detennine opportunities that may exist in their community to 
make progress. The workshop shall clearly illustrate the concepts embedded in the tool materials 
and provide a clear roadmap for how to move the concept forward in the community. The 
contractor shall faci1itate the workshop, including analyzing the results of the self-assessment, 
and making presentations and/or Jeading group work during the workshop. EPA will supply all 
existing tool materials. 

The contractor sha11 implement the site visit in a format corresponding to the materials developed 
in Task Two. With rare exception, these site visits shall require only one person from the 
contractor's staff to attend. A staff member from a regional EPA office will also attend the 
workshop. Additional EPA, HUD and/or DOT staff from headquarters or regional offices may 
attend these visits, when scheduling allows. 
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Within seven days of the workshop, the contractor shaU provide EPA with a final set of workshop 
materials used in the site visit. 

Next Steps Memo and Follow·up Meeting 

Upon completion of each community·based workshop, the contractor shaJl conduct one debrief 
call with each community. This call shall also involve EPA and other federal staff, and is 
designed to discuss any remaining items from the workshop and to verbally discuss next steps for 
the community. The contractor shall also develop a brief "next steps" memo directed to the 
community (no more than eight pages in length) with a brief summary of the event, a list of next 
steps that the community may want to discuss further, and lessons learned, including specific 
actions for the community to consider based on the workshop results. A template will be 
provided by the TO COR. The memo shall be provided to EPA within seven days of each 
workshop. EPA will respond with comments within seven days, after which time a final memo 
shall be delivered to EPA within seven days. EPA wiH transmit this memo, along with all final 
workshop materials, to the community. 
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